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  BUDGET PROPOSAL

PLANNING/ENGINEERING/DESIGN Town CPF 
Request

Matching Funds 
Committed

Matching Funds 
Pending

Estimated Total 
Project Costs

Task 1-  $-  $-  $-  $- 
Task 2-  $-  $-  $-  $- 
Task 3-  $-  $-  $-  $- 
Task 4-  $-  $-  $-  $- 
Task 5-  $-  $-  $-  $- 
Task 6-  $-  $-  $-  $- 

 $-  $-  $-  $- 
Planning/Engineering/Design Cost Total  $-  $-  $-  $- 

Contractual Services
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 

Contractual Services Cost Total  $-  $-  $-  $- 

Construction & Site Improvements

 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 

Construction & Site Improvements Cost Total  $-  $-  $-  $- 
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Equipment/Materials/Supplies Town CPF 
Request

Matching Funds 
Committed

Matching Funds 
Pending

Estimated Total 
Project Costs

 $-  $-  $-  $- 
 $-  $-  $-  $- 

 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 

Equipment/Materials/Supplies Total  $-  $-  $-  $- 

Additional Cost 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 
 $-  $-  $-  $- 

Additional Cost Total  $-  $-  $-  $- 

Planning/Engineering/Design Cost Total (from page 7)  $-  $-  $-  $- 

Total Project Cost  $- 
Applicant matching funds committed  $- 
Applicant matching funds pending approval  
(e.g. grant request submitted pending determination)

 $- 

Total CPF Funds Requested  $- 

Source of matching funds Amount


	Task 1: Engineering and Design
	Request_1: 
	1: 25000
	2: 
	3: 
	4: 
	5: 
	6: 
	0: 

	7: 
	Total: 25000

	Committed_1: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	7: 
	Total: 0

	Pending_1: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	7: 
	Total: 0

	ProjectCosts_1: 
	1: 25000
	2: 0
	3: 0
	4: 0
	5: 0
	6: 0
	7: 0
	Total: 25000

	Task 2: 
	Task 3: 
	Task 4: 
	Task 5: 
	0: 
	1: 

	Task 6Row1: 
	Contractual ServicesRow1: 
	Request_3: 
	1: 
	0: 

	2: 
	0: 

	3: 
	0: 

	4: 
	0: 

	5: 
	0: 

	6: 
	0: 

	7: 
	0: 

	Total: 
	0: 0


	Committed_3: 
	1: 
	0: 

	2: 
	0: 

	3: 
	0: 

	4: 
	0: 

	5: 
	0: 

	6: 
	0: 

	7: 
	0: 

	Total: 
	0: 0


	Pending_3: 
	1: 
	0: 

	2: 
	0: 

	3: 
	0: 

	4: 
	0: 

	5: 
	0: 

	6: 
	0: 

	7: 
	0: 

	Total: 
	0: 0


	ProjectCosts_3: 
	1: 
	0: 0

	2: 
	0: 0

	3: 
	0: 0

	4: 
	0: 0

	5: 
	0: 0

	6: 
	0: 0

	7: 
	0: 0


	Contractual ServicesRow2: 
	Contractual ServicesRow3: 
	Contractual ServicesRow4: 
	Contractual ServicesRow5: 
	Contractual ServicesRow6: 
	Contractual ServicesRow7: 
	ProjectCosts_Total: 
	3: 
	0: 0

	4: 162700

	Construction  Site ImprovementsRow1: Mobilization
	Request_4: 
	1: 10750
	2: 58100
	3: 
	4: 
	5: 
	6: 
	7: 
	Total: 68850

	Committed_4: 
	1: 93850
	2: 
	3: 
	4: 
	5: 
	6: 
	7: 
	Total: 93850

	Pending_4: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	7: 
	Total: 0

	ProjectCosts_4: 
	1: 104600
	2: 58100
	3: 0
	4: 0
	5: 0
	6: 0
	7: 0

	Construction  Site ImprovementsRow2: Plantings/Landscape
	Construction  Site ImprovementsRow3: 
	Construction  Site ImprovementsRow4: 
	Construction  Site ImprovementsRow5: 
	Construction  Site ImprovementsRow6: 
	Construction  Site ImprovementsRow7: 
	EquipmentMaterialsSuppliesRow1: 
	Request_5: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	0: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	7: 
	8: 


	Total: 0

	Committed_5: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	0: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	7: 
	8: 


	Total: 0

	Pending_5: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	0: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	7: 
	8: 


	Total: 0

	ProjectCosts_5: 
	0: 0
	1: 0
	2: 0
	3: 0
	4: 0
	5: 0
	6: 
	0: 
	0: 0
	1: 0
	2: 0
	3: 0
	4: 0
	5: 0
	6: 0
	7: 0
	8: 0


	Total: 0

	EquipmentMaterialsSuppliesRow2: 
	EquipmentMaterialsSuppliesRow3: 
	EquipmentMaterialsSuppliesRow4: 
	EquipmentMaterialsSuppliesRow5: 
	EquipmentMaterialsSuppliesRow6: 
	EquipmentMaterialsSuppliesRow7: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	7: 
	8: 

	Additional CostRow1: Village Wide Water Quality Improvement Project Plan
	Request_6: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	Total: 0

	Committed_6: 
	0: 17500
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	Total: 17500

	Pending_6: 
	0: 
	1: 
	2: 
	3: 
	4: 
	5: 
	6: 
	Total: 0

	ProjectCosts_6: 
	0: 17500
	1: 0
	2: 0
	3: 0
	4: 0
	5: 0
	6: 0
	Total: 17500

	Additional CostRow2: 
	Additional CostRow3: 
	Additional CostRow4: 
	Additional CostRow5: 
	Additional CostRow6: 
	Additional CostRow7: 
	Total Project Cost: 205200
	Total-Committed: 111350
	Total-Pending: 0
	Total Requested: 93850
	Source of matching fundsRow1: Southampton Village Match
	AmountRow1: 17500
	Source of matching fundsRow2: Suffolk County WQPRP Grant
	AmountRow2: 93850
	Source of matching fundsRow3: 
	AmountRow3: 


